Keokuk County Secondary Road Department County -- PP-2012(1)--54

Proposal Guarantee \$ 6500.

September 14, 2011 Sigourney - Keokuk County Highway Dept., IA 3:00 P.M.

Bid Turn-in Location: Keokuk County Highway Dept.

P.C.C. Pavement Patching

Sites: various

Contact # 641-622-2610 FAX # 641-622-3637

LS Mobilization
 LS Traffic Control

1006.31 SY Patches, Full Depth by Area
60 EA Patches, Full Depth by Count

1006.31 SY Subbase, (Patches) - 6

Wright County -- LFM-241655--7X-99

Proposal Guarantee \$ 12,500.00

Courthouse, Clarion, IA, September 14, 2011, 10:00 AM

366-HMA Paving, 1.5

Contact # 515-532-3597 FAX # 515-532-6063

88.500	TON	ASPH BINDER, PG 58-28
652.400	CY	EXCAVATION, CL 10, RDWY+BORROW
1475.000	TON	HMA (300K ESAL) I-S, 1/2", NO FRIC
1.000	EACH	MANHOLE ADJUSTMENT, MINOR
1.000	LS	MOBILIZATION
326.200	CY	MODIFIED SUBBASE
130.220	STA	PAINTED PAV'T MARK, HIGHBUILD WATERBORNE
93.300	SY	PAV'T, SCARIFICATION
1.000	LS	TRAFFIC CONTROL

Page County Secondary Road Department County -- L-HCA 32

Proposal Guarantee \$ 2000.00

September 27, 2011 Clarinda - Board of Supervisor's Meeting Room, IA 9:00 A.M.

Bid Turn-in Location: Page County Auditor's Office

RCB Culvert Extension

Sites: Sections 10/11 Amity, T-67N, R-37W

TIED with: L-HCA 29, L-HCA 32

Contact # 712-542-2510 FAX # 712-542-2766

414.700	unit	Clearing & Grubbing
183.000	cy	Embankment in Place
1.000	ls	Removal of Existing Structures
46.000	cy	Excavation, Class 20
27.800	cy	Structural Concrete (RCB Culvert)
3784.000	lbs	Reinforcing Steel
2.000	ea	Safety Closure
1.000	ls	Traffic Closure
1.000	ls	Mobilization

Page County Secondary Road Department County -- L-HCA 29

Proposal Guarantee \$ 2000.00

September 27, 2011 Clarinda - Board of Supervisors Meeting Room, IA 9:00 A.M.

Bid Turn-in Location: Page County Auditor's Office

RCB Culvert Extension

Sites: Section 5 Valley, T-70N, R-36W TIED with: L-HCA 29 & L-HCA 32

Contact # 712-542-2510 FAX # 712-542-2766

623.600	units	Clearing & Grubbing
806.000	cy	Embankment in Place
161.000	cy	Excavation, Class 10, Channel
1.000	ls	Removal of Existing Structures
178.000	cy	Excavation Class 20
72.300	cy	Structural Concrete (RCB Culvert)
11,977.000	lbs	Reinforcing Steel
2.000	ea	Safety Closure
1.000	ls	Traffic Control
1.000	ls	Mobilization

Johnson County -- L-P-2-4--73-52

Proposal Guarantee \$ 12,500.00

Auditor's office, Iowa City, IA, September 27, 2011, 10:00 AM

320-Bridges, Bridge Replacement, 119' x 24' Laminated Timber Bridge with Full Timber Abutments, over Old Man's Creek just south of the Cosgrove Road /Black Diamond Road intersection and lying in the NE1/4 of Section 2, T78N, R8W of the 5th P.M., Washington Township, Johnson County, Iowa.

Contact # 319-356-6046 FAX # 319-339-6133

840.000	SY	ENGINEER FABRIC
50.000	TON	EROSION STONE
800.000	CY	EXCAVATION, CL 10, CHANNEL
120.000	CY	EXCAVATION, CL 20
100.000	TON	GRANULAR SURF ON RD, CL A CR STONE
1525.000	LB	MISC HARDWARE
1560.000	LF	PILE, WOOD (TREATED TRESTLE)
575.000	TON	REVETMENT, CLASS E
2.000	EACH	SAFETY CLOSURE
375.000	LF	STEEL BEAM G'RAIL
182.000	LB	STRUCTURAL STEEL
44.697	MFBM	TREATED TIMBER+LUMBER

Dickinson County Secondary Road Department County -- L-FM-612--73-30

Proposal Guarantee \$ 6250

October 4, 2011 Spirit Lake - County Board of Supervisors Room, IA 10:00 A.M.

Bid Turn-in Location: County Auditor or Engineer's Offices

14'x4' Precast Box Culvert

Sites: Sec 31, 32 Silver Lake Twp.

TIED with: no

Contact # 712-336-2944 FAX # 712-336-1601

1246 cy Excavation - Class 10 47 lf 14'x4' Precast Box Culvert

ea 14'x4' Aprons



Iowa Department of Transportation

BULLETIN REPORTING FORM

County: Lee	Project No.: STP-ES-2697(615)8I-56
Proposal Guarantee: Yes - 5% of bid	DBE or TSB Goal: 0 %
Date of Letting: Sept. 20, 2011	Time of Letting: A.M. 2:30 P.M.
Bid Turn-In Location: Fort Madison City Hall	Type of Project: Building Rennovation
Contact Phone #: (319)753-1636	Contact Fax #: (319)752-3605

Specific Description of Project:

Renovation of the historic Santa Fe Depot buildings to accommodate passenger rail service. Work includes new interior finishes, plumbing, electrical, and HVAC.

QUANTITY	UNIT	DESCRIPTION
1	LS	MOBILIZATION
1	LS	ARCHITECTURAL DEMOLITION/CONSTRUCTION
1	LS	PLUMBING DEMOLITION/CONSTRUCTION
1	LS	MECHANICAL DEMOLITION/CONSTRUCTION
1	LS	ELECTRICAL DEMOLITION/CONSTRUCTION

Date: August 31, 2011	Local Agency Official:	Byron Smith,	City Manager -	- Fort	Madison
-----------------------	------------------------	--------------	----------------	--------	---------

Notices must be in the Ames Office by 5:00 p.m. the Friday before the first publication in which advertising is desired. E-mail completed forms to Iowa Department of Transportation, Office of Contracts at DOT.Contracts@DOT.iowa.gov