

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 001 Proposal ID: 06-1506-501

Proposed Contract Period: Late Start Date of 07/24/17 with 65 WORK DAYS

Project(s):

Project No: MB-150-6(501)2--77-06

County: BENTON

Type of Work: DECK JOINT REPAIR

Route: IOWA 150 Length: 0.00 miles

Location: 1.0 MI S OF CO RD E16

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0616; REPAIRS TO A 807'-0 X32' PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	34 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	3,025 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 002 Proposal ID: 35-6940-601

Proposed Contract Period: Late Start Date of 05/30/17 with 100 WORK DAYS

Project(s):

Project No: BRS-6940(601)--60-35
 County: FRANKLIN
 Type of Work: BRIDGE REPLACEMENT - OTHER
 Route: GRANT ST Length: 0.00 miles
 Location: IN THE CITY OF SHEFFIELD, ON GRANT STREET/250TH STREET (C13)
 , OVER BAILEY CREEK

Project No: FM-C035(91)--55-35
 County: FRANKLIN
 Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX
 Route: C13 Length: 0.20 miles
 Location: ON C13, OVER UNNAMED CREEK, FROM NETTLE AVENUE EAST 1 MILES
 TO OLIVE AVENUE (S43), ON NLINE S8 T93 R20

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 150'-0 X 30'-6 CONTINUOUS CONCRETE SLAB BRIDGE		
BRS-6940(601)--60-35		
2403-0100010	STRUCT CONC (BRIDGE)	413 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	94,189 LB
SECTION NO. 0002		
ROADWAY ITEMS		
BRS-6940(601)--60-35		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	282 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	524 SY
SECTION NO. 0003		
ITEMS FOR A 8' X 5' X 82'-0 REINFORCED CONCRETE BOX CULVERT		
FM-C035(91)--55-35		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	60 CY
2303-1031500	HMA ST BASE, 1/2"	98 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	27 TON
2403-0100020	STRUCT CONC (RCB CULV)	191 CY
2404-7775000	REINFORC STEEL	27,314 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 003 Proposal ID: 36-C036-074

Proposed Contract Period: Late Start Date of 07/17/17 with 70 WORK DAYS

Project(s):

Project No: BRS-C036(74)--60-36

County: FREMONT

Type of Work: BRIDGE REPLACEMENT - OTHER

Route: J18 Length: 0.00 miles

Location: ON J18, OVER PLUM CREEK, S20 T70 R42

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TWIN 10'-0 X 10'-0 REINFORCED BOX CULVERT WITH 18'-10 X 10'-0 INLET		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	6,861 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	426 SY
2403-0100020	STRUCT CONC (RCB CULV)	422 CY
2404-7775000	REINFORC STEEL	70,527 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 004 Proposal ID: 41-C041-123

Proposed Contract Period: Late Start Date of 08/28/17 with 35 WORK DAYS

Project(s):

Project No: BRS-C041(123)--60-41

County: HANCOCK

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: B55 Length: 0.02 miles

Location: ON B-55/160TH ST, OVER DD# 8, FROM FORD AVENUE EAST 1.5 MILE
S TO HILL AVENUE, AT N1/4 S6 T94 R25

Item No.	Item Description	Quantity/Unit

	SECTION NO. 0001	
	ITEMS FOR A TWIN 12' X 12' X 52' PRECAST CONCRETE BOX CULVERT	
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	172 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 005 Proposal ID: 45-C045-080

Proposed Contract Period: Late Start Date of 08/28/17 with 35 WORK DAYS

Project(s):

Project No: BRS-C045(80)--60-45

County: HOWARD

Type of Work: RCB CULVERT REPLACEMENT - TRIPLE BOX

Route: A46 Length: 0.00 miles

Location: ON A46, OVER TURKEY RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TRIPLE 12' X 10' X 62' PRECAST CONCRETE BOX CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	252 CY
2301-1003120	STD/S-F PCC PAV'T, QM-C CL 3, 12"	488 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 006 Proposal ID: 57-0307-123

Proposed Contract Period: Approx Start Date of 09/18/17 with 110 WORK DAYS

Project(s):

Project No: NHSX-030-7(123)--3H-57
 County: LINN
 Type of Work: BRIDGE NEW - PPCB
 Route: U.S. 30 Length: 0.00 miles
 Location: (WBL/EBL) US 30 OVER WILLOW CREEK ROAD
 MT. VERNON AND LISBON BYPASS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 116; DUAL 176'-4 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	155 CY
2404-7775000	REINFORC STEEL	8,864 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	82,209 LB
SECTION NO. 0002		
DESIGN NO. 216; DUAL 176'-4 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	167 CY
2404-7775000	REINFORC STEEL	9,680 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	83,229 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 007 Proposal ID: 57-0307-172

Proposed Contract Period: Approx Start Date of 06/12/17 with 80 WORK DAYS

Project(s):

Project No: NHSX-030-7(172)--3H-57

County: LINN

Type of Work: BRIDGE NEW - PPCB

Route: U.S. 30 Length: 6.03 miles

Location: STANDING ROCK RD. OVER US 30
MT. VERNON / LISBON BYPASS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0416; A 232'-0 X 30'-0 PPC BEAM BRIDGE	
2403-0100010	STRUCT CONC (BRIDGE)	73 CY
2404-7775000	REINFORC STEEL	13,231 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	77,162 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 008 Proposal ID: 57-0307-173

Proposed Contract Period: Approx Start Date of 05/22/17 with 75 WORK DAYS

Project(s):

Project No: NHSX-030-7(173)--3H-57

County: LINN

Type of Work: BRIDGE NEW - PPCB

Route: U.S. 30 Length: 6.03 miles

Location: SUTLIFF ROAD OVER US 30
MOUNT VERNON / LISBON BYPASS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO. 0516; A 252'-0 X 36'-0 PPC BEAM BRIDGE	
2403-0100010	STRUCT CONC (BRIDGE)	164 CY
2404-7775000	REINFORC STEEL	19,044 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	72,241 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 009 Proposal ID: 57-0307-175

Proposed Contract Period: Approx Start Date of 06/12/17 with 160 WORK DAYS

Project(s):

Project No: NHSX-030-7(175)--3H-57

County: LINN

Type of Work: BRIDGE NEW - PPCB

Route: U.S. 30 Length: 6.03 miles

Location: W.B. US 30 OVER SPRING CREEK
MT. VERNON/LISBON BYPASS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0716;663'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	1,546 CY
2404-7775000	REINFORC STEEL	308,362 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	279,965 LB
SECTION NO. 0002		
DESIGN NO. 0816;663'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	1,450 CY
2404-7775000	REINFORC STEEL	276,897 LB
2404-7775005	REINFORC STEEL, EPOXY COATED	266,531 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 010 Proposal ID: 60-C060-114

Proposed Contract Period: Late Start Date of 04/03/17 with 120 WORK DAYS

Project(s):

Project No: BRS-C060(114)--60-60
 County: LYON
 Type of Work: BRIDGE AND APPROACHES - CCS
 Route: A34 Length: 0.00 miles
 Location: ON A34, 63W OVER WILLOW CREEK

Project No: BRS-C060(115)--60-60
 County: LYON
 Type of Work: BRIDGE AND APPROACHES - CCS
 Route: A34 Length: 0.00 miles
 Location: ON A34, 38W OVER KELLY CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 80'-0 X 30'-6 CONTINUOS CONCRETE SLAB BRIDGE		
BRS-C060(115)--60-60		
2403-0100010	STRUCT CONC (BRIDGE)	172 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	46,574 LB
SECTION NO. 0002		
ITEMS FOR A 120'-0 X 30'-6 CONTINUOUES CONCRETE SLAB BRIDGE		
BRS-C060(114)--60-60		
2403-0100010	STRUCT CONC (BRIDGE)	293 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	73,043 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 011 Proposal ID: 67-C067-078

Proposed Contract Period: Late Start Date of 08/21/17 with 45 WORK DAYS

Project(s):

Project No: BRS-C067(78)--60-67

County: MONONA

Type of Work: RCB CULVERT REPLACEMENT - TWIN BOX

Route: L32 Length: 0.00 miles

Location: ON L32, OVER JORDAN CREEK, IN CTR S24 T84 R43

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A TWIN 8' X 8' X 55' REINFORCED CONCRETE BOX		
CULVERT		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,286 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	426 SY
2403-0100020	STRUCT CONC (RCB CULV)	178 CY
2404-7775000	REINFORC STEEL	25,467 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 012 Proposal ID: 68-C068-080

Proposed Contract Period: Late Start Date of 06/26/17 with 100 WORK DAYS

Project(s):

Project No: BHS-C068(80)--63-68

County: MONROE

Type of Work: RECONSTRUCTION - BRIDGE DECK REPLACEMENT

Route: H16 Length: 0.20 miles

Location: ON H16, 120TH ST., OVER CEDAR CREEK, FROM 565TH TRAIL EAST A
 PPROX .5 MILES TO SAID BRIDGE, IN S8 T73 R18

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 240'-0 X 30' CONTINUOUS STEEL I-BEAM BRIDGE		
2102-2625000	EMBANKMENT-IN-PLACE	327 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	663 SY
2403-0100010	STRUCT CONC (BRIDGE)	242 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	88,218 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 013 Proposal ID: 69-C069-059

Proposed Contract Period: Late Start Date of 08/28/17 with 45 WORK DAYS

Project(s):

Project No: BHS-C069(59)--63-69

County: MONTGOMERY

Type of Work: BRIDGE REHABILITATION

Route: H54 Length: 0.10 miles

Location: ON H54, OVER NISHNABOTNA RIVER, ON NLINE S36 T71 R39

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 313'-0 X 30' CONTINUOUS STEEL I-BEAM BRIDGE		
2403-0100010	STRUCT CONC (BRIDGE)	29 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	5,796 LB
2413-0698074	DECK REPAIR, CL A	32 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 014 Proposal ID: 69-3052-601

Proposed Contract Period: Late Start Date of 05/29/17 with 125 WORK DAYS

Project(s):

Project No: BROS-3052(601)--5F-69

County: MONTGOMERY

Type of Work: BRIDGE AND APPROACHES - PPCB

Route: U AVE Length: 0.10 miles

Location: SO. EDGE GRANT: OVER WEST NODAWAY

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ITEMS FOR A 213'-10 X 30'-6 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	2,639 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	302 SY
2403-0100010	STRUCT CONC (BRIDGE)	448 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	96,566 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 015 Proposal ID: 77-0805-322

Proposed Contract Period: By individual sites.

Site 01: TO COMPLETE PROJECT IMN-080-5(322)145--0E-77.

Late Start Date of 08/14/17 with 30 WORK DAYS

Site 02: TO COMPLETE PROJECT IMN-080-5(323)147--0E-77.

Late Start Date of 08/14/17 with 30 WORK DAYS

Project(s):

Project No: IMN-080-5(322)145--0E-77

County: POLK

Type of Work: BRIDGE DECK OVERLAY

Route: I-80 Length: 0.00 miles

Location: NE 80TH ST. OVER I-80,
2.8 MILES E. OF US 65

Project No: IMN-080-5(323)147--0E-77

County: POLK

Type of Work: BRIDGE DECK OVERLAY

Route: I-80 Length: 0.00 miles

Location: NE 96TH ST. OVER I-80
1.9 MI. WEST OF SR S27

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO.1017; REPAIRS TO A 237'-1 X 24'-0 PRETENSIONED		
PRESTRESSED CONCRETE BEAM BRIDGE IMN-080-5(322)145--0E-77		
2413-0698074	DECK REPAIR, CL A	429 SY
SECTION NO. 0002		
DESIGN NO. 1017; ALTERNATE 'AA' OPTION 1: CLASS 0 PCC		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (322)		
2413-0698066	DECK OVERLAY (CL O PCC)	640 SY
SECTION NO. 0003		
DESIGN NO. 1017; ALTERNATE 'AA' OPTION 2: CLASS HPC-0 PCC		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (322)		
2413-0698067	DECK OVERLAY (CL HPC-O PCC)	640 SY
SECTION NO. 0004		
ROADWAY ITEMS		
IMN-080-5(322)145--0E-77		
2102-2625000	EMBANKMENT-IN-PLACE	514 CY
2303-1133500	HMA ST SURF, 1/2", NO FRIC	195 SY
SECTION NO. 0005		
DESIGN NO. 1117; REPAIRS TO A 219'-7 X 24'-0 PRESTRESSED		
PRETENSIONED CONCRETE BEAM BRIDGE IMN-080-5(323)147--0E-77		
2413-0698074	DECK REPAIR, CL A	258 SY
SECTION NO. 0006		
DESIGN NO. 1117; ALTERNATE 'BB' OPTION 1: CLASS 0 PCC		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (323)		
2413-0698066	DECK OVERLAY (CL O PCC)	593 SY
SECTION NO. 0007		
DESIGN NO. 1117; ALTERNATE 'BB' OPTION 1: CLASS 0 PCC		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (323)

2413-0698067 DECK OVERLAY (CL HPC-O PCC) 593 SY

SECTION NO. 0008

ROADWAY ITEMS

IMN-080-5(323)147--0E-77

2102-2625000 EMBANKMENT-IN-PLACE 475 CY

2303-1133500 HMA ST SURF, 1/2", NO FRIC 397 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 016 Proposal ID: 85-0351-505

Proposed Contract Period: Late Start Date of 04/16/17 with 5 WORK DAYS

Proposal Note:

*** CONTRACT PERIOD/SITE DESCRIPTIONS ***
REFER TO THE J SHEETS FOR FURTHER INFORMATION. THE THREE
SITE'S ARE AS FOLLOWS, STAGE 1 INSIDE NB AND SB (WEEK 1),
STAGE 2 OUTSIDE NB (WEEK 2), STAGE 3 OUTSIDE SB (WEEK 3).
THE CONTRACTOR MAY SWITCH WHICH STAGE THEY DO FIRST.

WORK IS ALLOWED FROM 5 P.M. SUNDAY TO 9 A.M. ON FRIDAY FOR
EACHSITE. THERE ARE THREE \$10,000 BONUSSES, ONE FOR EACH
SITE/STAGE IF ALL LANES ARE OPEN BY 10 A.M. ON THURSDAY OF
EACH WEEK.

THE WORKING DAYS ARE FOR PROJECT CLEANUP, NO LANE OR
SHOULDER CLOSURES ARE ALLOWED.

Project(s):

Project No: MBIN-035-1(505)120--0M-85
County: STORY
Type of Work: DECK JOINT REPAIR
Route: I-35 Length: 0.00 miles
Location: BEAR CREEK 3.3 MI S OF CO RD E18

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
	DESIGN NO.117; REPAIRS TO A 338'-0 X 30' DUAL CONTINUOUS WELDED PLATE GIRDER BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	9 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	1,748 LB
SECTION NO. 0002		
	DESIGN NO. 217; REPAIR TO A 338'-0 X 30' DUAL CONTINUOUS WELDED PLATE GIRDER BRIDGE	
2403-0100000	STRUCT CONC (MISCELLANEOUS)	11 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	5,423 LB
SECTION NO. 0003		
	ROADWAY ITEMS	
2102-2625000	EMBANKMENT-IN-PLACE	23 CY
SECTION NO. 0006		
	NO EXCUSE ROAD OPENING BONUS FOR THE CONTRACT	
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP
2528-5160000	NO EXCUSE ROAD OPENING BONUS, _____	Lump Sum LUMP

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 017 Proposal ID: 92-C092-090

Proposed Contract Period: Late Start Date of 04/24/17 with 105 WORK DAYS

Project(s):

Project No: FM-C092(89)--55-92
 County: WASHINGTON
 Type of Work: BRIDGE DECK OVERLAY
 Route: G36 Length: 0.00 miles
 Location: ON G36, OVER SOUTH FORK LONG CREEK

Project No: FM-C092(90)--55-92
 County: WASHINGTON
 Type of Work: BRIDGE DECK OVERLAY
 Route: G26 Length: 0.00 miles
 Location: G26: OVER SMALL STREAM

Project No: FM-C092(93)--55-92
 County: WASHINGTON
 Type of Work: BRIDGE DECK OVERLAY
 Route: W62 Length: 0.00 miles
 Location: ON W62, OVER WILLIAMS CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A 55'-0 X 30' PRETENSIONED PRESTRESSED CONCRETE BRIDGE		
	FM -C092(89)--55-92	
2413-0698081	DECK REPAIR, CL A, SPECIAL	34 SY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: DECK OVERLAY (CLASS O PCC)		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (89)		
2413-0698041	DECK O-DEPTH OVERLAY (CL O PCC)	189 SY
SECTION NO. 0003		
ALTERNATE 'AA' OPTION 2: DECK OVERLAY (CLASS HPC-O PCC)		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (89)		
2413-0698051	DECK O-DEPTH OVERLAY (CL HPC-O)	189 SY
SECTION NO. 0004		
ITEMS FOR A 100'-0 X 32' CONTINUOUS CONCRETE SLAB BRIDGE		
	FM-C092(90)--55-92	
2102-2625000	EMBANKMENT-IN-PLACE	60 CY
2301-1034080	STD/S-F PCC PAV'T, CL C CL 3I, 8"	173 SY
2403-0100010	STRUCT CONC (BRIDGE)	2 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	574 LB
2413-0698081	DECK REPAIR, CL A, SPECIAL	122 SY
SECTION NO. 0005		
ALTERNATE 'BB' OPTION 1: DECK OVERLAY (CLASS O PCC)		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (90)		
2413-0698041	DECK O-DEPTH OVERLAY (CL O PCC)	361 SY
SECTION NO. 0006		
ALTERNATE 'BB' OPTION 2: DECK OVERLAY (CLASS HPC-O PCC)		
BID THIS SECTION ID ALTERNATE 'BB' OPTION 2 IS CHOSEN (90)		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0006

ALTERNATE 'BB' OPTION 2: DECK OVERLAY (CLASS HPC-O PCC)

BID THIS SECTION IF ALTERNATE 'BB' OPTION 2 IS CHOSEN (90)

2413-0698051 DECK O-DEPTH OVERLAY (CL HPC-O) 361 SY

SECTION NO. 0007

ITEMS FOR A 123'-9 X 28' PRETENSIONED PRESTRESSED CONCRETE

BEAM BRIDGE FM-C092(93)--55-92

2102-2625000 EMBANKMENT-IN-PLACE 115 CY

2301-1034080 STD/S-F PCC PAV'T, CL C CL 3I, 8" 115 SY

2403-0100010 STRUCT CONC (BRIDGE) 2 CY

2404-7775005 REINFORC STEEL, EPOXY COATED 908 LB

2413-0698081 DECK REPAIR, CL A, SPECIAL 117 SY

SECTION NO. 0008

ALTERNATE 'CC' OPTION 1: DECK OVERLAY (CLASS O PCC)

BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (93)

2413-0698041 DECK O-DEPTH OVERLAY (CL O PCC) 390 SY

SECTION NO. 0009

ALTERNATE 'CC' OPTION 2: DECK OVERLAY (CLASS HPC-O PCC)

BID THIS SECTION IF ALTERNATE 'CC' OPTION 2 IS CHOSEN (93)

2413-0698051 DECK O-DEPTH OVERLAY (CL HPC-O) 390 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 018 Proposal ID: 93-C093-081

Proposed Contract Period: Late Start Date of 08/28/17 with 50 WORK DAYS

Project(s):

Project No: BROS-C093(81)--5F-93

County: WAYNE

Type of Work: RCB CULVERT NEW - TWIN BOX

Route: VALE ROAD Length: 0.01 miles

Location: OVER WOLF CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
BRIDGE ITEMS		
2403-0100020	STRUCT CONC (RCB CULV)	297 CY
2404-7775000	REINFORC STEEL	45,108 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 019 Proposal ID: 93-C093-082

Proposed Contract Period: Late Start Date of 04/03/17 with 160 WORK DAYS

Project(s):

Project No: FM-C093(82)--55-93
 County: WAYNE
 Type of Work: RCB CULVERT NEW - TRIPLE BOX
 Route: 135TH Length: 0.10 miles
 Location: OVER JACKSON CREEK, AT SECTION NW S31 T69 R21

Project No: FM-C093(83)--55-93
 County: WAYNE
 Type of Work: RCB CULVERT NEW - TWIN BOX
 Route: S34 Length: 0.01 miles
 Location: OVER STREAM, FROM 1/2 MILE NORTH OF 140TH & KING SOU
 TH 1/2 MILES TO 140TH & KING, ON WLINE S32 T69 R21

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ITEMS FOR A TRIPLE 12' X 12' RCB CULVERT		
FM-C093(82)--55-93		
2403-0100020	STRUCT CONC (RCB CULV)	691 CY
2404-7775000	REINFORC STEEL	94,378 LB
SECTION NO. 0002		
TWIN 10' X 8' X 112'-0 R.C.B. CULVERT		
FM-C093(83)--55-93		
2403-0100020	STRUCT CONC (RCB CULV)	404 CY
2404-7775000	REINFORC STEEL	60,271 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 020 Proposal ID: 94-C094-104

Proposed Contract Period: Late Start Date of 06/19/17 with 75 WORK DAYS

Proposal Note:

*** PRE-BID MEETING ***

THE IOWA DEPARTMENT OF TRANSPORTATION HAS SCHEDULED A
PRE-BID MEETING FOR WEBSTER COUNTY PROJECT
FM-C094(104)--55-94.

THE MEETING WILL BE HELD AT THE WEBSTER COUNTY COURTHOUSE,
703 CENTRAL AVENUE, SUITE 3 IN FORT DODGE, IOWA 50501
ON FEBRUARY 2, 2017 AT 2:00 P.M.

THE PURPOSE OF THE MEETING IS TO ALLOW CONTRACTORS TO VISIT
THE SITE PRIOR TO THE MEETING AND THEN ASK QUESTIONS ABOUT
THE PROJECT.

Project(s):

Project No: FM-C094(104)--55-94

County: WEBSTER

Type of Work: BRIDGE REPLACEMENT - PPCB

Route: 210TH STREET Length: 0.00 miles

Location: OVER GYPSUM CREEK

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
BRIDGE ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	484 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	347 SY
2403-0100010	STRUCT CONC (BRIDGE)	213 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	48,122 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 101 Proposal ID: 08-0750-632

Proposed Contract Period: Late Start Date of 06/05/17 with 80 WORK DAYS

Project(s):

Project No: STP-U-0750(632)--70-08

County: BOONE

Type of Work: PCC OVERLAY - BONDED

Route: 8TH STREET Length: 0.00 miles

Location: IN THE CITY OF BOONE, ON BENTON STREET, FROM MAMIE EISENHOWER AVE TO 8TH ST

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,539 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	6,580 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 102 Proposal ID: 09-0036-063

Proposed Contract Period: Late Start Date of 04/03/17 with 120 WORK DAYS

Project(s):

Project No: NHSN-003-6(63)--2R-09

County: BREMER

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: IOWA 3 Length: 1.70 miles

Location: IN WAVERLY FROM 20TH ST NW TO 8TH ST E

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	15,881 CY
2122-5190095	PAVED SHLD, PCC, 9.5"	409 SY
2301-1003095	STD/S-F PCC PAV'T, QM-C CL 3, 9.5"	64,240 SY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	1,786 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 103 Proposal ID: 21-C021-134

Proposed Contract Period: Late Start Date of 07/17/17 with 40 WORK DAYS

Project(s):

Project No: STP-S-C021(134)--5E-21

County: CLAY

Type of Work: PCC OVERLAY - BONDED

Route: B40 Length: 5.45 miles

Location: B40: COUNTY LINE E 5.45 MI

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1032090	STD/S-F PCC PAV'T, CL C CL 2, 9"	1,467 SY
2310-5151040	PCC OVERLAY, FURN ONLY	11,556 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	69,333 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 104 Proposal ID: 25-8177-619

Proposed Contract Period: Completion Date of 10/27/17

Project(s):

Project No: STP-U-8177(619)--70-25

County: DALLAS

Type of Work: PCC PAVEMENT WIDENING

Route: SE ALICES ROAD Length: 0.50 miles

Location: IN THE CITY OF WAUKEE, ON SE ALICES ROAD, FROM SE UNIVERSITY
AVENUE TO 425 FT NORTH OF SE OLSON DRIVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	22,562 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	27,955 SY
2403-0100000	STRUCT CONC (MISCELLANEOUS)	262 CY
2403-0100020	STRUCT CONC (RCB CULV)	296 CY
2404-7775000	REINFORC STEEL	88,240 LB
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	2,893 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 105 Proposal ID: 44-C044-081

Proposed Contract Period: Late Start Date of 05/15/17 with 85 WORK DAYS

Project(s):

Project No: FM-C044(81)--55-44

County: HENRY

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: H38 Length: 1.00 miles

Location: H38 (WINFIELD AVENUE) FROM GRAND AVENUE EAST TO HWY 218 OVER
PASS BRIDGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	7,575 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	14,178 SY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	4,800 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 106 Proposal ID: 52-5557-620

Proposed Contract Period: Late Start Date of 06/26/17 with 80 WORK DAYS

Project(s):

Project No: STP-U-5557(620)--70-52

County: JOHNSON

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: PENN ST Length: 0.40 miles

Location: IN THE CITY OF NORTH LIBERTY, ON PENN STREET, FROM CAMERON W
AY EAST .4 MILES TO JONES BOULEVARD

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	4,545 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	11,671 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 107 Proposal ID: 56-C056-097

Proposed Contract Period: Late Start Date of 09/11/17 with 35 WORK DAYS

Project(s):

Project No: STP-S-C056(97)--5E-56

County: LEE

Type of Work: PCC OVERLAY - BONDED

Route: 243RD Length: 4.30 miles

Location: 243RD: US61/218 S 4.3 MI TO US61/US218

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	1,967 SY
2310-5151040	PCC OVERLAY, FURN ONLY	11,665 CY
2310-5151551	PCC OVERLAY PLACE ONLY (WHITE TOPPING)	60,861 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 108 Proposal ID: 56-0275-501

Proposed Contract Period: Late Start Date of 09/18/17 with 30 WORK DAYS

Project(s):

Project No: MB-027-5(501)8--77-56

County: LEE

Type of Work: BRIDGE APPROACH REPAIR

Route: IOWA 27 Length: 0.00 miles

Location: SUGAR CREEK 7.6 MI N OF MISSOURI STATE LINE (SB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 109 Proposal ID: 65-7060-016

Proposed Contract Period: Late Start Date of 08/07/17 with 55 WORK DAYS

Project(s):

Project No: DHS-706-0(16)--7H-65

County: MILLS

Type of Work: PCC PAVEMENT - NEW

Route: VARIOUS ROUTES Length: 0.00 miles

Location: GLENWOOD RESOURCE CENTER - VARIOUS ROADWAYS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	535 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,207 CY
2301-1032070	STD/S-F PCC PAV'T, CL C CL 2, 7"	2,425 SY
2303-1033500	HMA ST SURF, 1/2", NO FRIC	298 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,300 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	56 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 110 Proposal ID: 74-C074-099

Proposed Contract Period: Late Start Date of 06/12/17 with 75 WORK DAYS

Project(s):

Project No: FM-C074(99)--55-74

County: PALO ALTO

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: B55 Length: 4.25 miles

Location: B53 RODMAN ST TO HIGHWAY 15

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	71,503 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	59,608 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 111 Proposal ID: 75-0752-092

Proposed Contract Period: Late Start Date of 04/03/17 with 40 WORK DAYS

Proposal Note:

*** SITE NUMBER CONTRACT ***

40 WORKING DAYS FOR COMPLETION OF WORK NOT COVERED IN SITE 1 AND 2. THIS INCLUDES EROSION CONTROL, SEEDING AND OTHER ITEMS THAT DO NOT REQUIRE A LANE OR SHOULDER CLOSURE.

*** SITE NUMBER 01 ***

THIS SITE REQUIRES THE COMPLETION OF ALL WORK IN STAGES 1-4 WITH NO FURTHER CLOSURES OF US 75 LANES, SHOULDERS AND RAMPS FOR THE WORK IN THESE STAGES. THIS INCLUDES THE COMPLETION OF ALL NECESSARY SAFETY AND SIGNING ITEMS, SIDE ROADS AND ENTRANCES. TRAFFIC MUST BE IN STAGE 5 FOR THIS SITE TO BE CONSIDERED COMPLETE. WEATHER WILL NOT BE A CONSIDERATION FOR STOPPING THE CALENDAR DAY COUNT OVER THE 2017/2018 WINTER IF TRAFFIC IS NOT IN STAGE 5. THIS SITE WILL BE AN I/D SITE WITH \$5000/DAY. THIS SITE IS ASSIGNED 170 CALENDAR/CLOSURE DAYS.

*** SITE NUMBER 02 ***

THIS SITE REQUIRES THE COMPLETION OF ALL WORK IN STAGE 6 WITH NO FURTHER CLOSURES OF US 75 LANES, SHOULDERS AND RAMPS. THIS INCLUDES THE COMPLETION OF ALL NECESSARY SAFETY AND SIGNING ITEMS, SIDE ROADS AND ENTRANCES. TRAFFIC MUST BE IN STAGE 7 FOR THIS SITE TO BE CONSIDERED COMPLETE. WEATHER WILL NOT BE A CONSIDERATION FOR STOPPING THE CALENDAR DAY COUNT OVER THE 2018/2019 WINTER IF TRAFFIC IS NOT IN STAGE 7. THIS SITE WILL BE AN I/D SITE WITH \$5000/DAY. THIS SITE IS ASSIGNED 90 CALENDAR/CLOSURE DAYS.

Project(s):

Project No: NHSN-075-2(92)--2R-75

County: PLYMOUTH

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: U.S. 75 Length: 2.37 miles

Location: JACKSON ST IN MERRILL TO CO RD C38

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	47,550 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	13,656 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	870 CY
2301-1004105	STD/S-F PCC PAV'T, QM-C CL 3I, 10.5"	60,873 SY
SECTION NO. 0002		
ALTERNATE 'AA' OPTION 1: PCC SHOULDERS		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0002

ALTERNATE 'AA' OPTION 1: PCC SHOULDERS

BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

2122-5190006 PAVED SHLD, PCC, 6"

17,970 SY

SECTION NO. 0007

INCENTIVE/DISINCENTIVE ITEMS FOR CONTRACT

2528-5160100 CRITICAL CLOSURE ACTIVITY I/D

10 CDAY

2528-5160100 CRITICAL CLOSURE ACTIVITY I/D

10 CDAY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 112 Proposal ID: 77-C077-213

Proposed Contract Period: Late Start Date of 04/03/17 with 130 WORK DAYS

Project(s):

Project No: STP-S-C077(213)--5E-77

County: POLK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: 66TH AVENUE Length: 0.00 miles

Location: ON NW 66TH AVENUE: FROM KEMPTON BRIDGE WEST TO NW BEAVER DRIVE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	12,093 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	7,942 CY
2122-5190008	PAVED SHLD, PCC, 8"	862 SY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	23,854 SY
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	2,459 SY
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	51 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	2 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 114 Proposal ID: 77-7875-645

Proposed Contract Period: Late Start Date of 04/03/17 with 130 WORK DAYS

Project(s):

Project No: STP-U-7875(645)--70-77

County: POLK

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: MEREDITH DRIVE Length: 1.00 miles

Location: ON MEREDITH FROM APX 400FT W OF 142ND TO 128TH AND 142ND FRO
M APX 500FT S OF MEREDITH TO APX 1300FT N OF MEREDITH

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	53,711 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	34,716 CY
2301-1033085	STD/S-F PCC PAV'T, CL C CL 3, 8.5"	44,465 SY
2303-1041500	HMA HT BASE, 1/2"	772 TON
2303-1043503	HMA HT SURF, 1/2", FRIC L-3	392 TON
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	6,706 SY
2511-0302600	RECREATIONAL TRAIL, PCC, 6"	233 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 116 Proposal ID: 85-C085-143

Proposed Contract Period: Late Start Date of 07/31/17 with 55 WORK DAYS

Project(s):

Project No: FM-C085(143)--55-85

County: STORY

Type of Work: PCC PAVEMENT - GRADE AND NEW

Route: 600TH AVE Length: 0.93 miles

Location: ON 600TH AVE., FROM HWY 30 NORTH 0.93 MILES TO A POINT 260'
SOUTH OF LINCOLN HIGHWAY

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	9,299 CY
2301-1033090	STD/S-F PCC PAV'T, CL C CL 3, 9"	13,583 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 117 Proposal ID: 85-0155-693

Proposed Contract Period: Late Start Date of 04/03/17 with 130 WORK DAYS

Project(s):

Project No: STP-U-0155(693)--70-85

County: STORY

Type of Work: PCC PAVEMENT - GRADE & REPLACE

Route: S 3RD / S 4TH STREET Length: 1.00 miles

Location: IN THE CITY OF AMES, S 3RD ST / S 4TH ST: FROM SQUAW CREEK T
O SOUTH DUFF AVENUE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,406 CY
2301-1033080	STD/S-F PCC PAV'T, CL C CL 3, 8"	8,847 SY
2303-1043504	HMA HT SURF, 1/2", FRIC L-4	2,468 TON
2511-0302500	RECREATIONAL TRAIL, PCC, 5"	1,839 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 118 Proposal ID: 92-0014-048

Proposed Contract Period: Late Start Date of 04/17/17 with 130 WORK DAYS

Project(s):

Project No: NHSN-001-4(48)--2R-92
 County: WASHINGTON
 Type of Work: PCC PAVEMENT - GRADE & REPLACE
 Route: IOWA 1 Length: 0.00 miles
 Location: IA. 22 INTERSECTION IN KALONA

Project No: BRFN-022-2(48)--39-92
 County: WASHINGTON
 Type of Work: BRIDGE REPLACEMENT - CCS
 Route: IOWA 22 Length: 0.00 miles
 Location: OVER DRAINAGE DITCH 0.3 MILE E. OF IA. 1 IN KALONA

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSN-001-4(48)--2R-92		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	711 CY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	8,863 SY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	35 TON
2303-1033503	HMA ST SURF, 1/2", FRIC L-3	198 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	404 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	10 EACH
SECTION NO. 0004		
DESIGN NO. 0217; A 70'-0 X 68'-0 CONTINUOUS CONCRETE SLAB		
BRIDGE - BRFN-022-2(48)--39-92		
2403-0100010	STRUCT CONC (BRIDGE)	54 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	78,327 LB
SECTION NO. 0005		
ROADWAY ITEMS		
BRFN-022-2(48)--39-92		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,263 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	955 CY
2301-1033095	STD/S-F PCC PAV'T, CL C CL 3, 9.5"	179 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 119 Proposal ID: 92-3870-603

Proposed Contract Period: Late Start Date of 09/18/17 with 30 WORK DAYS

Project(s):

Project No: SRTS-U-3870(603)--8U-92

County: WASHINGTON

Type of Work: PCC SIDEWALK/TRAIL

Route: VARIOUS ROUTES Length: 0.00 miles

Location: VARIOUS: SIDEWALK IMPROVEMENTS ON 6TH ST, 10TH ST, 14TH ST,
AND H AVE IN THE CITY OF KALONA PLUS EDUCATION AND ENCOURAGE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
SIDEWALK ITEMS		
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	324 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 151 Proposal ID: 09-0036-064

Proposed Contract Period: Late Start Date of 04/03/17 with 130 WORK DAYS

Project(s):

Project No: HSIPX-003-6(64)--3L-09

County: BREMER

Type of Work: HMA RESURFACING

Route: IOWA 3 Length: 12.20 miles

Location: US 63 TO FAYETTE CO

Project No: MP-063-2(709)177--76-09

County: BREMER

Type of Work: HMA RESURFACING WITH MILLING

Route: U.S. 63 Length: 0.71 miles

Location: 1.35 MI S OF IA 3 TO 0.7 MI S OF IA 3 (NB)

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
ROADWAY ITEMS		
		HSIPX-003-6(64)--3L-09
2102-2625000	EMBANKMENT-IN-PLACE	5,914 CY
2303-1031750	HMA ST BASE, 3/4"	25,192 TON
2303-1032500	HMA ST INTERMEDIATE, 1/2"	26,865 TON
2303-1033504	HMA ST SURF, 1/2", FRIC L-4	20,620 TON
SECTION NO. 0002		
ROADWAY ITEMS		
		MP-063-2(709)177--76-09
2303-1042500	HMA HT INTERMEDIATE, 1/2"	752 TON
2303-1043504	HMA HT SURF, 1/2", FRIC L-4	801 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	53 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 152 Proposal ID: 14-C014-160

Proposed Contract Period: Late Start Date of 08/14/17 with 45 WORK DAYS

Project(s):

Project No: FM-C014(160)--55-14

County: CARROLL

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: E46 Length: 4.93 miles

Location: ON E46, FROM HALBUR TO US71

Project No: FM-C014(161)--55-14

County: CARROLL

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: MAHOGANY AVE. Length: 1.00 miles

Location: ON MAHOGANY AVE, FROM 220TH STREET NORTH 1.25 MILES TO THE S
OUTH CORPORATE LIMITS OF CARROLL,

Project No: FM-C014(162)--55-14

County: CARROLL

Type of Work: HMA PAVEMENT WIDENING / HMA RESURFACING

Route: E57 Length: 2.96 miles

Location: ON E57, FROM TEMPLETON EAST 3 MILES TO THE JUNCTION OF US 71

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		FM-C014(160)--55-14
2303-1032500	HMA ST INTERMEDIATE, 1/2"	6,903 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	6,845 TON
SECTION NO. 0002		
ROADWAY ITEMS		
		FM-C014(161)--55-14
2303-1032500	HMA ST INTERMEDIATE, 1/2"	1,413 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	1,401 TON
SECTION NO. 0003		
ROADWAY ITEMS		
		FM-C014(162)--55-14
2303-1032500	HMA ST INTERMEDIATE, 1/2"	4,195 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	4,160 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 153 Proposal ID: 23-0672-064

Proposed Contract Period: Late Start Date of 08/21/17 with 40 WORK DAYS

Project(s):

Project No: HSIPX-067-2(64)--3L-23

County: CLINTON

Type of Work: HMA PAVED SHOULDER - NEW

Route: U.S. 67 Length: 5.38 miles

Location: SCOTT CO TO S OF W 3RD ST IN CAMANCHE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	240 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 154 Proposal ID: 27-0351-172

Proposed Contract Period: Late Start Date of 05/22/17 with 115 WORK DAYS

Project(s):

Project No: IMN-035-1(144)0--0E-27
 County: DECATUR
 Type of Work: PCC PATCHING
 Route: I-35 Length: 72.00 miles
 Location: FROM MISSOURI STATE LINE N. TO W. I-35/80/235
 INTERCHANGE

Project No: IMN-035-1(172)0--0E-27
 County: DECATUR
 Type of Work: HMA RESURFACING WITH MILLING
 Route: I-35 Length: 22.00 miles
 Location: MISSOURI STATE LINE TO J14 (VARIOUS LOCATIONS)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
IMN-035-1(144)0--0E-27		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	4,061 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	436 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
IMN-035-1(172)0--0E-27		
2303-1032500	HMA ST INTERMEDIATE, 1/2"	4,869 TON
2303-1033504	HMA ST SURF, 1/2", FRIC L-4	5,809 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	983 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	76 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 155 Proposal ID: 31-C031-083

Proposed Contract Period: Late Start Date of 07/10/17 with 45 WORK DAYS

Project(s):

Project No: STP-S-C031(83)--5E-31

County: DUBUQUE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: FEENEY ROAD Length: 5.71 miles

Location: ON FEENEY ROAD/OLDE DAVENPORT ROAD, FROM US 61 TO US 151

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1031500	HMA ST BASE, 1/2"	7,206 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	7,126 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 156 Proposal ID: 31-C031-084

Proposed Contract Period: Late Start Date of 08/07/17 with 25 WORK DAYS

Project(s):

Project No: STP-S-C031(84)--5E-31

County: DUBUQUE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: CLAY HILL ROAD Length: 1.72 miles

Location: ON CLAY HILL ROAD, FROM RUPP HOLLOW ROAD NORTH 1.72 MILES T
O US 52

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1031500	HMA ST BASE, 1/2"	2,275 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	2,200 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 157 Proposal ID: 31-C031-085

Proposed Contract Period: Late Start Date of 07/24/17 with 60 WORK DAYS

Project(s):

Project No: FM-C031(85)--55-31

County: DUBUQUE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: GUN CLUB ROAD Length: 5.30 miles

Location: ON GUN CLUB ROAD, FROM EPWORTH NCL NORTH 5.3 MILES TO BANKS
TON ECL

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1031500	HMA ST BASE, 1/2"	6,900 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	6,700 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 158 Proposal ID: 31-1363-049

Proposed Contract Period: Late Start Date of 08/07/17 with 25 WORK DAYS

Proposal Note:

*** SITE NUMBER 01 ***

TO COMPLETE ALL WORK ON PROJECT NHSN-000-S(846)--2R-00.

Project(s):

Project No: NHSN-000-S(846)--2R-00
County: STATEWIDE
Type of Work: PCC SIDEWALK/TRAIL
Route: SIDEWALKS Length: 0.00 miles
Location: IN DYERSVILLE (ADA - DISTRICT 6)

Project No: NHSN-136-3(49)--2R-31
County: DUBUQUE
Type of Work: HMA RESURFACING
Route: IOWA 136 Length: 0.87 miles
Location: IN DYERSVILLE FROM 15TH AVE TO S OF THE CC RR

Item No.	Item Description	Quantity/Unit

SECTION NO. 0002		
ROADWAY ITEMS		
		NHSN-136-3(49)--2R-31
2303-1042500	HMA HT INTERMEDIATE, 1/2"	1,834 TON
2303-1043503	HMA HT SURF, 1/2", FRIC L-3	1,895 TON
2303-7000510	HMA MIX INCORPORATED W/ ANTI-STRIP AGENT	1,895 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 159 Proposal ID: 33-0188-042

Proposed Contract Period: Specified Start Date of 07/10/17 with 65 WORK DAYS

Proposal Note:

*** SPECIFIED START DATE/WORK RESTRICTION ***
DUE TO AN AGREEMENT BETWEEN THE CITY OF WEST UNION AND THE
IOWA DOT, NO WORK WILL BE ALLOWED PRIOR TO THE SPECIFIED
START DATE OF JULY 10, 2017.

Project(s):

Project No: NHSN-018-8(42)--2R-33

County: FAYETTE

Type of Work: HMA RESURFACING

Route: U.S. 18 Length: 1.20 miles

Location: E OF IA 150 TO GOLDEN AVE / CO RD B64 IN WEST UNION

Project No: NHSN-018-8(44)--2R-33

County: FAYETTE

Type of Work: PCC SIDEWALK/TRAIL

Route: U.S. 18 Length: 0.00 miles

Location: AUBURN ST TO N PINE ST IN WEST UNION (ADA)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		NHSN-018-8(42)--2R-33
2102-2625000	EMBANKMENT-IN-PLACE	216 CY
2303-1042500	HMA HT INTERMEDIATE, 1/2"	2,205 TON
2303-1043504	HMA HT SURF, 1/2", FRIC L-4	2,307 TON
SECTION NO. 0002		
ROADWAY ITEMS		
		NHSN-018-8(44)--2R-33
2403-0100000	STRUCT CONC (MISCELLANEOUS)	1 CY
2404-7775000	REINFORC STEEL	40 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 160 Proposal ID: 39-C039-088

Proposed Contract Period: Late Start Date of 08/21/17 with 20 WORK DAYS

Project(s):

Project No: FM-C039(88)--55-39

County: GUTHRIE

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: P18 Length: 4.56 miles

Location: ON P18, FROM 160TH ROAD NORTH 4.5 MILES

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1032750	HMA ST INTERMEDIATE, 3/4"	6,878 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	5,152 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 161 Proposal ID: 54-0928-034

Proposed Contract Period: Late Start Date of 05/08/17 with 115 WORK DAYS

Project(s):

Project No: NHSN-092-8(34)--2R-54

County: KEOKUK

Type of Work: HMA RESURFACING WITH MILLING

Route: IOWA 92 Length: 2.97 miles

Location: MAHASKA CO TO IA 21

Project No: STPN-149-1(74)--2J-54

County: KEOKUK

Type of Work: HMA RESURFACING

Route: IOWA 149 Length: 0.40 miles

Location: AT IA 78 INTERSECTION

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		NHSN-092-8(34)--2R-54
2102-2625000	EMBANKMENT-IN-PLACE	1,321 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	1,034 TON
2303-1032500	HMA ST INTERMEDIATE, 1/2"	6,394 TON
2303-1033504	HMA ST SURF, 1/2", FRIC L-4	6,277 TON
SECTION NO. 0003		
ROADWAY ITEMS		
		STPN-149-1(74)--2J-54
2303-1032500	HMA ST INTERMEDIATE, 1/2"	1,284 TON
2303-1033504	HMA ST SURF, 1/2", FRIC L-4	1,263 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 162 Proposal ID: 63-C063-125

Proposed Contract Period: Late Start Date of 08/21/17 with 45 WORK DAYS

Project(s):

Project No: STP-S-C063(125)--5E-63

County: MARION

Type of Work: HMA RESURFACING

Route: T17 Length: 4.34 miles

Location: ON T17, FROM IA 92 TO PELLA CO. LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	38 CY
2303-0001000	HMA WEDGE/LEVEL/STRENGTH	275 TON
2303-1032500	HMA ST INTERMEDIATE, 1/2"	6,254 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	6,024 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 163 Proposal ID: 64-3302-091

Proposed Contract Period: Late Start Date of 07/31/17 with 60 WORK DAYS

Project(s):

Project No: NHSN-330-2(91)--2R-64

County: MARSHALL

Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING

Route: IOWA 330 Length: 0.00 miles

Location: SCL OF ALBION TO IA 14

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	222 CY
2303-1032500	HMA ST INTERMEDIATE, 1/2"	8,308 TON
2303-1033504	HMA ST SURF, 1/2", FRIC L-4	7,783 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	89 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	5 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 164 Proposal ID: 69-0342-062

Proposed Contract Period: Late Start Date of 05/01/17 with 125 WORK DAYS

Project(s):

Project No: HSIPX-034-2(61)--3L-69
 County: MONTGOMERY
 Type of Work: HMA PAVED SHOULDER - NEW
 Route: U.S. 34 Length: 0.00 miles
 Location: CO RD H34 TO US 71

Project No: NHSX-034-2(62)--3H-69
 County: MONTGOMERY
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: U.S. 34 Length: 9.90 miles
 Location: CO RD H34 TO US 71

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
		HSIPX-034-2(61)--3L-69
2303-1042500	HMA HT INTERMEDIATE, 1/2"	5,149 TON
2303-1043504	HMA HT SURF, 1/2", FRIC L-4	5,149 TON
SECTION NO. 0003		
ROADWAY ITEMS		
		NHSX-034-2(62)--3H-69
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	907 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	21 CY
2303-1042500	HMA HT INTERMEDIATE, 1/2"	16,309 TON
2303-1043504	HMA HT SURF, 1/2", FRIC L-4	19,774 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	60 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	4 EACH
SECTION NO. 0004		
DESIGN NO. 117; REPAIRS TO A 125'-0 X 30' CONTINUOUS		
	CONCRETE SLAB BRIDGE	NHSX-034-2(62)--3H-69
2403-0100000	STRUCT CONC (MISCELLANEOUS)	3 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	548 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 165 Proposal ID: 78-6802-161

Proposed Contract Period: Late Start Date of 04/03/17 with 120 WORK DAYS

Project(s):

Project No: IMX-680-2(161)20--02-78
 County: POTTAWATTAMIE
 Type of Work: HMA RESURFACING/COLD IN-PLACE RECYCLING
 Route: I-680 Length: 7.70 miles
 Location: FROM THE CO. RD. L34(BEEBEE TOWN) INTERCHANGE E. TO I-80
 (EBL)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	1,662 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	1,310 CY
2122-5190009	PAVED SHLD, PCC, 9"	215 SY
2303-1031500	HMA ST BASE, 1/2"	11,125 TON
2303-1032500	HMA ST INTERMEDIATE, 1/2"	3,870 TON
2303-1033504	HMA ST SURF, 1/2", FRIC L-4	2,131 TON
2303-1042500	HMA HT INTERMEDIATE, 1/2"	23,200 TON
2303-1043502	HMA HT SURF, 1/2", FRIC L-2	17,316 TON
SECTION NO. 0002		
DESIGN NO. 2516; 330'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	0 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	137 LB
SECTION NO. 0003		
DESIGN NO. 2616; 263'-4 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	0 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	156 LB
SECTION NO. 0004		
DESIGN NO. 2716; 150'-10 X VARIABLE PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	1 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	276 LB
SECTION NO. 0005		
DESIGN NO. 2816; 260'-0 X VARIABLE CONTINUOUS WELDED GIRDER CURVED BRIDGE		
2403-0100000	STRUCT CONC (MISCELLANEOUS)	2 CY
2404-7775005	REINFORC STEEL, EPOXY COATED	471 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 166 Proposal ID: 98-C098-072

Proposed Contract Period: Late Start Date of 09/11/17 with 20 WORK DAYS

Project(s):

Project No: FM-C098(72)--55-98

County: WORTH

Type of Work: HMA RESURFACING

Route: S22

Length: 5.33 miles

Location: S-22: FROM W 1/4 COR SEC 1-99-22 TO NW COR SEC 12-100-22

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1032500	HMA ST INTERMEDIATE, 1/2"	5,905 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	5,905 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 201 Proposal ID: 17-0352-725

Proposed Contract Period: Late Start Date of 07/31/17 with 30 WORK DAYS

Project(s):

Project No: MP-057-2(707)18--76-12

County: BUTLER

Type of Work: MICROSURFACING

Route: IOWA 57 Length: 5.00 miles

Location: 4TH ST IN APLINGTON TO BEAVER CREEK NEAR PARKERSBURG

Project No: MPIN-035-2(725)178--0N-17

County: CERRO GORDO

Type of Work: MICROSURFACING

Route: I-35 Length: 0.00 miles

Location: FROM THE FRANKLIN CO. LINE, NORTH TO 1 MI NORTH OF B55 (SB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 202 Proposal ID: 17-0352-726

Proposed Contract Period: Late Start Date of 09/11/17 with 5 WORK DAYS

Project(s):

Project No: MPIN-035-2(726)195--0N-17

County: CERRO GORDO

Type of Work: HMA JOINT & CRACK SEALING

Route: I-35 Length: 2.30 miles

Location: NCL OF CLEAR LAKE TO NEAR 295TH ST (NB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 203 Proposal ID: 63-4040-608

Proposed Contract Period: Late Start Date of 07/17/17 with 80 WORK DAYS

Project(s):

Project No: STP-U-4040(608)--70-63

County: MARION

Type of Work: PCC PATCHING

Route: VARIOUS ROUTES Length: 1.20 miles

Location: IN THE CITY OF KNOXVILLE, PAVEMENT REHABILITATION ON ROBINSO
N, JACKSON, AND MAIN STREETS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,160 CY
2301-1033070	STD/S-F PCC PAV'T, CL C CL 3, 7"	1,739 SY
2303-1033500	HMA ST SURF, 1/2", NO FRIC	775 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,002 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	3,672 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	36 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 204 Proposal ID: 72-0093-701

Proposed Contract Period: Late Start Date of 08/14/17 with 30 WORK DAYS

Project(s):

Project No: MP-009-3(701)42--76-72
 County: OSCEOLA
 Type of Work: PCC PATCHING
 Route: IOWA 9 Length: 0.01 miles
 Location: EAST OF L40 NEAR UPRR CROSSING, EAST TO L58

Project No: MP-060-3(707)5--76-75
 County: PLYMOUTH
 Type of Work: PCC PATCHING
 Route: IOWA 60 Length: 48.50 miles
 Location: FROM C16 IN PLYMOUTH COUNTY, NORTHEASTERLY TO IOWA 9
 IN OSCEOLA COUNTY.

Project No: MP-075-3(719)116--76-75
 County: PLYMOUTH
 Type of Work: PCC PATCHING
 Route: U.S. 75 Length: 4.40 miles
 Location: BUSINESS U.S. 75, NORTHEAST TO IOWA 60.

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
OSCEOLA COUNTY MP-009-3(701)42--76-72		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	163 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	668 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	13 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
PLYMOUTH COUNTY MP-060-3(707)5--76-75		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,031 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	18 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
PLYMOUTH COUNTY MP-075-3(719)116--76-75		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	266 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	193 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	7 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 205 Proposal ID: 73-C073-130

Proposed Contract Period: Late Start Date of 07/17/17 with 35 WORK DAYS

Project(s):

Project No: FM-C073(130)--55-73

County: PAGE

Type of Work: SEAL COAT

Route: J40

Length: 11.50 miles

Location: FROM M60 TO US 71 AND T AVE FROM J53 TO 220TH STREET

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 206 Proposal ID: 77-0281-711

Proposed Contract Period: Late Start Date of 06/05/17 with 60 WORK DAYS

Project(s):

Project No: MP-028-1(711)12--76-77

County: POLK

Type of Work: PCC PATCHING

Route: IOWA 28 Length: 8.20 miles

Location: FROM IOWA 5, NORTH TO U.S. 6 IN THE CITIES OF DES MOINES,
WEST DES MOINES & WINDSOR HEIGHTS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2303-1043500	HMA HT SURF, 1/2", NO FRIC	713 TON
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,438 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	141 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	121 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 207 Proposal ID: 82-0808-281

Proposed Contract Period: Late Start Date of 08/21/17 with 35 WORK DAYS

Project(s):

Project No: MP-006-6(713)304--76-82
 County: SCOTT
 Type of Work: PCC PATCHING
 Route: U.S. 6 Length: 5.52 miles
 Location: IN DAVENPORT, FROM W OF FAIRMOUNT TO ELMORE AVE

Project No: IMN-074-1(228)0--0E-82
 County: SCOTT
 Type of Work: PCC PATCHING
 Route: I-74 Length: 5.36 miles
 Location: FROM I-80 SOUTH TO THE MISSISSIPPI RIVER

Project No: IMN-080-8(281)278--0E-82
 County: SCOTT
 Type of Work: PCC PATCHING
 Route: I-80 Length: 28.63 miles
 Location: FROM CEDAR COUNTY LINE, EAST TO THE MISSISSIPPI RIVER

Project No: IMN-280-8(154)0--0E-82
 County: SCOTT
 Type of Work: PCC PATCHING
 Route: I-280 Length: 9.70 miles
 Location: FROM I-80, SOUTH TO THE MISSISSIPPI RIVER

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
MP-006-6(713)304--76-82		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	605 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	69 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	43 EACH
SECTION NO. 0002		
ROADWAY ITEMS		
IMN-074-1(228)0--0E-82		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	802 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	74 EACH
SECTION NO. 0003		
ROADWAY ITEMS		
IMN-080-8(281)278--0E-82		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	713 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	77 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	63 EACH
SECTION NO. 0004		
ROADWAY ITEMS		
IMN-280-8(154)0--0E-82		

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0004

ROADWAY ITEMS

IMN-280-8(154)0--0E-82

2529-5070110 PATCH, FULL-DEPTH FINISH, BY AREA

324 SY

2529-5070120 PATCH, FULL-DEPTH FINISH, BY COUNT

28 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 208 Proposal ID: 83-C083-067

Proposed Contract Period: Late Start Date of 09/11/17 with 25 WORK DAYS

Project(s):

Project No: FM-C083(67)--55-83

County: SHELBY

Type of Work: PCC PATCHING

Route: M16 Length: 6.50 miles

Location: FROM NORTH OF U.S. 37 TO CRAWFORD COUNTY LINE

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2529-5070110	PATCH, FULL-DEPTH FINISH, BY AREA	1,537 SY
2529-5070111	PATCH, FULL-DEPTH FINISH, BY AREA(=>50 FT)	562 SY
2529-5070120	PATCH, FULL-DEPTH FINISH, BY COUNT	91 EACH

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 209 Proposal ID: 83-C083-068

Proposed Contract Period: Late Start Date of 07/24/17 with 35 WORK DAYS

Project(s):

Project No: FM-C083(68)--55-83

County: SHELBY

Type of Work: SLURRY SEAL

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: ON VARIOUS HMA PAVEMENTS WITHIN SHELBY COUNTY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 210 Proposal ID: 99-0352-701

Proposed Contract Period: Late Start Date of 07/24/17 with 15 WORK DAYS

Project(s):

Project No: MPIN-035-2(701)150--0N-99

County: WRIGHT

Type of Work: HMA PAVED SHOULDER - FOG SEAL

Route: I-35 Length: 0.00 miles

Location: HAMILTON CO TO MINNESOTA STATE LINE (VARIOUS LOCATIONS)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 301 Proposal ID: 15-1483-034

Proposed Contract Period: Late Start Date of 10/09/17 with 25 WORK DAYS

Project(s):

Project No: STPN-148-3(34)--2J-15

County: CASS

Type of Work: PIPE CULVERT / FLUME

Route: IOWA 148 Length: 0.00 miles

Location: APPROX 0.3 MI SOUTH OF G16

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
DESIGN NO. 0117; 60" X 227' CORRUGATED METAL PIPE CULVERT		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	993 CY
2403-0100020	STRUCT CONC (RCB CULV)	53 CY
2404-7775000	REINFORC STEEL	9,194 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 302 Proposal ID: 57-0307-120

Proposed Contract Period: Late Start Date of 02/13/17 with 200 WORK DAYS
 Site 01: WILLOW CREEK ROAD BERMS
 Late Start Date of 04/17/17 with 20 WORK DAYS
 Site 02: IA. 1 BERMS
 Late Start Date of 05/08/17 with 30 WORK DAYS

Project(s):

Project No: NHSX-030-7(120)--3H-57
 County: LINN
 Type of Work: GRADING
 Route: U.S. 30 Length: 6.30 miles
 Location: MT VERNON/LISBON BYPASS FROM NEAR IRISH LANE TO IA 1

Project No: NHSX-030-7(122)--3H-57
 County: LINN
 Type of Work: RCB CULVERT NEW - SINGLE BOX
 Route: U.S. 30 Length: 6.03 miles
 Location: AT 2 LOCATIONS ON U.S. HIGHWAY 30 BYPASS 0.56 AND 0.52 MILES
 MILES WEST OF IOWA 1

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
NHSX-030-7(120)--3H-57		
2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	44,563 CY
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	724,246 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	147,844 CY
2301-1033100	STD/S-F PCC PAV'T, CL C CL 3, 10"	14,444 SY
2303-1041750	HMA HT BASE, 3/4"	103 TON
2303-1043503	HMA HT SURF, 1/2", FRIC L-3	218 TON
SECTION NO. 0003		
DESIGN NO. 1316; ALTERNATE 'AA' OPTION 1: CAST IN PLACE		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (122)		
2403-0100020	STRUCT CONC (RCB CULV)	424 CY
2404-7775000	REINFORC STEEL	70,592 LB
SECTION NO. 0005		
DESIGN NO. 1416; ALTERNATE 'BB' OPTION 1: CAST IN PLACE		
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (122)		
2403-0100020	STRUCT CONC (RCB CULV)	464 CY
2404-7775000	REINFORC STEEL	83,148 LB

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0003

DESIGN NO. 1516; ALTERNATE 'AA' OPTION 1: CAST IN PLACE
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN(185)

2403-0100020	STRUCT CONC (RCB CULV)	837 CY
2404-7775000	REINFORC STEEL	116,225 LB

SECTION NO. 0005

DESIGN NO. 1616; ALTERNATE 'BB' OPTION 1: CAST IN PLACE
BIS THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (186)

2403-0100020	STRUCT CONC (RCB CULV)	338 CY
2404-7775000	REINFORC STEEL	60,700 LB

SECTION NO. 0007

DESIGN NO. 1716; ALTERNATE 'CC' OPTION 1: CAST IN PLACE CULV
BID THIS SECTION IF ALTERNATE 'CC' OPTION 1 IS CHOSEN (186)

2403-0100020	STRUCT CONC (RCB CULV)	388 CY
2404-7775000	REINFORC STEEL	61,593 LB

SECTION NO. 0009

ROADWAY ITEMS

NHSX-030-7(188)--3H-57

2102-2624980	CONTRACTOR FURNISH SELECT TREATMENT	116,396 CY
2102-2710070	EXCAVATION, CL 10, RDWY+BORROW	1,348,455 CY
2303-1031500	HMA ST BASE, 1/2"	2,140 TON
2303-1032500	HMA ST INTERMEDIATE, 1/2"	856 TON
2303-1033500	HMA ST SURF, 1/2", NO FRIC	884 TON

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 304 Proposal ID: 57-0307-189

Proposed Contract Period: Late Start Date of 02/20/17 with 200 WORK DAYS
Site 01: SPRING CREEK BRIDGE BERM
Late Start Date of 05/08/17 with 30 WORK DAYS

Project(s):

Project No: NHSX-030-8(41)--3H-16
County: CEDAR
Type of Work: RCB CULVERT NEW - TWIN BOX
Route: U.S. 30 Length: 6.03 miles
Location: ON U.S. HIGHWAY 30 BYPASS
1.0 MILES EAST OF EXISTING ADAMS AVE.

Project No: NHSX-030-7(176)--3H-57
County: LINN
Type of Work: BRIDGE NEW - PPCB
Route: U.S. 30 Length: 6.03 miles
Location: ADAMS AVENUE OVER US 30
MT. VERNON/LISBON BYPASS

Project No: NHSX-030-7(187)--3H-57
County: LINN
Type of Work: RCB CULVERT NEW - TWIN BOX
Route: U.S. 30 Length: 6.03 miles
Location: RELOCATED ADAMS AVE.
APPROX. 480' SOUTH OF EXISTING U.S. HIGHWAY 30

Project No: NHSX-030-7(189)--3H-57
County: LINN
Type of Work: GRADING
Route: U.S. 30 Length: 6.03 miles
Location: MT VERNON/LISBON BYPASS FROM SPRING CREEK TO
0.38 MI W OF CHARLES AVE

Item No.	Item Description	Quantity/Unit

SECTION NO. 0001		
DESIGN NO. 0116; ALTERNATE 'AA' OPTION 1: CAST IN PLACE CULV		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN (41)		
2403-0100020	STRUCT CONC (RCB CULV)	710 CY
2404-7775000	REINFORC STEEL	118,574 LB
SECTION NO. 0002		
DESIGN NO. 0116; ALTERNATE 'AA' OPTION 2: PRECAST CULVERT		
BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN (41)		
2403-0100020	STRUCT CONC (RCB CULV)	123 CY
2404-7775000	REINFORC STEEL	22,452 LB
SECTION NO. 0003		
DESIGN NO. 0916;232'-0 X 60'-0 PRETENSIONED PRESTRESSED		
CONCRETE BEAM BRIDGE (176)		
2403-0100010	STRUCT CONC (BRIDGE)	216 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

SECTION NO. 0003

DESIGN NO. 0916;232'-0 X 60'-0 PRETENSIONED PRESTRESSED
CONCRETE BEAM BRIDGE (176)

2404-7775000 REINFORC STEEL 27,681 LB

2404-7775005 REINFORC STEEL, EPOXY COATED 127,503 LB

SECTION NO. 0005

DESIGN NO. 1816; ALTERNATE 'BB' OPTION 1: CAST IN PLACE CULV
BID THIS SECTION IF ALTERNATE 'BB' OPTION 1 IS CHOSEN (187)

2403-0100020 STRUCT CONC (RCB CULV) 697 CY

2404-7775000 REINFORC STEEL 88,477 LB

SECTION NO. 0007

ROADWAY ITEMS

NHSX-030-7(189)--3H-57

2102-2624980 CONTRACTOR FURNISH SELECT TREATMENT 75,040 CY

2102-2710070 EXCAVATION, CL 10, RDWY+BORROW 1,143,814 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 305 Proposal ID: 77-1631-090

Proposed Contract Period: Late Start Date of 04/03/17 with 45 WORK DAYS

Project(s):

Project No: NHSN-163-1(90)--2R-77

County: POLK

Type of Work: PIPE CULVERTS

Route: IOWA 163 Length: 0.00 miles

Location: APPROX 0.3 MI WEST OF S27 (WB)

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625000	EMBANKMENT-IN-PLACE	39 CY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 306 Proposal ID: 78-0293-198

Proposed Contract Period: Late Start Date of 08/28/17 with 45 WORK DAYS

Project(s):

Project No: IMN-029-3(198)55--0E-78

County: POTTAWATTAMIE

Type of Work: STORM SEWER/INTAKES

Route: I-29 Length: 0.00 miles

Location: N 28TH ST STORM SEWER CROSSING IN COUNCIL BLUFFS

Item No.	Item Description	Quantity/Unit
SECTION NO. 0001		
ROADWAY ITEMS		
2102-2625001	EMBANKMENT-IN-PLACE, CONTRACTOR FURNISH	3,894 CY
2102-2713070	EXCAVATION, CL 13, RDWY+BORROW	2,162 CY
2122-5190110	PAVED SHLD, PCC, 11"	326 SY
2301-1034110	STD/S-F PCC PAV'T, CL C CL 3I, 11"	474 SY

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 307 Proposal ID: 94-1696-090

Proposed Contract Period: Late Start Date of 10/09/17 with 10 WORK DAYS

Project(s):

Project No: NHSN-169-6(90)--2R-94

County: WEBSTER

Type of Work: PIPE CULVERTS

Route: U.S. 169 Length: 0.00 miles

Location: 1.8 MI N OF U.S. 20 (SB)

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 353 Proposal ID: 61-C061-106

Proposed Contract Period: Late Start Date of 10/09/17 with 10 WORK DAYS

Project(s):

Project No: FM-C061(106)--55-61

County: MADISON

Type of Work: PAVEMENT MARKINGS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: PAVEMENT MARKINGS ON ALL PAVED (NON-GROOVED) FM ROUTES
S.

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 354 Proposal ID: 77-0354-239

Proposed Contract Period: Late Start Date of 08/28/17 with 40 WORK DAYS

Project(s):

Project No: ITS-035-4(239)--25-77

County: POLK

Type of Work: FIBER OPTIC INSTALLATION

Route: I-35 Length: 0.00 miles

Location: IN ANKENY FROM N. OF ORALABOR RD. TO NE 36TH ST

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 355 Proposal ID: 83-C083-066

Proposed Contract Period: Late Start Date of 09/11/17 with 30 WORK DAYS

Project(s):

Project No: FM-C083(66)--55-83

County: SHELBY

Type of Work: PAVEMENT MARKINGS

Route: MULTIPLE ROUTES Length: 0.00 miles

Location: ON VARIOUS PAVEMENTS WITHIN SHELBY COUNTY

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 401 Proposal ID: 06-0306-239

Proposed Contract Period: Late Start Date of 04/24/17 with 30 WORK DAYS

Project(s):

Project No: NHSN-030-6(239)--2R-06

County: BENTON

Type of Work: SALVAGE AND REMOVAL

Route: U.S. 30 Length: 0.00 miles

Location: PARCEL 47, 1939 73RD ST, VAN HORNE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 451 Proposal ID: 03-0261-029

Proposed Contract Period: Late Start Date of 04/03/17 with 20 WORK DAYS

Project(s):

Project No: STP-026-1(29)--2C-03

County: ALLAMAKEE

Type of Work: DEBRIS REMOVAL

Route: IOWA 26 Length: 0.00 miles

Location: UPPER IOWA RIVER, APPROX 0.6 MI SOUTH OF A26

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 452 Proposal ID: 34-2189-134

Proposed Contract Period: Late Start Date of 04/03/17 with 10 WORK DAYS

Project(s):

Project No: STP-218-9(134)--2C-34

County: FLOYD

Type of Work: DEBRIS REMOVAL

Route: U.S. 218 Length: 0.00 miles

Location: CEDAR RIVER 0.7 MI N OF N JCT US 18

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 501 Proposal ID: 07-2187-215

Proposed Contract Period: Late Start Date of 05/01/17 with 30 WORK DAYS

Project(s):

Project No: NHSN-218-7(215)--2R-07

County: BLACK HAWK

Type of Work: EROSION CONTROL

Route: U.S. 218 Length: 0.00 miles

Location: U.S. 218/IOWA 27 AND C57 INTERCHANGE

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------

IOWA DEPARTMENT OF TRANSPORTATION

MAJOR ITEMS - PRELIMINARY QUANTITY REPORT
(for information only)

Proposed Letting Date: February 21, 2017 10:00 A.M.

Proposed Bid Order: 601 Proposal ID: 29-0349-208

Proposed Contract Period: Late Start Date of 05/08/17 with 15 WORK DAYS

Project(s):

Project No: BRFN-034-9(208)--39-29

County: DES MOINES

Type of Work: BRIDGE CLEANING

Route: U.S. 34 Length: 0.00 miles

Location: IN THE CITY OF BURLINGTON OVER THE MISSISSIPPI
RIVER

Item No.	Item Description	Quantity/Unit
----------	------------------	---------------
